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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: STP-2172(4)21
Project Name: 3900 South Highland Drive to 2300 East
Desc of Construction: Road Reconstruction & Safety Improvement
Estimate Completion date on or before 
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1500Equal Opportunity Training00830001U 15,000.00 15,000.0010.0010.00 15,000.00Hour 10.001
1Mobilization012850010 594,385.48 170,976.20170,976.20594,385.48 164,945.00Lump 164,945.002
1Public Information Services013150010 20,000.00 6,000.006,000.0020,000.00 1,200.00Lump 1,200.003
1Traffic Control01554001P 450,000.00 175,000.00175,000.00450,000.00 150,000.00Lump 150,000.004
1Maintenance of Traffic01557000* 150,000.00 30,000.0030,000.00150,000.00 100,000.00Lump 100,000.005

3463Silt Fence015710030 12,120.50 4,675.051.353.50 10,389.00ft 3.006
80Drop-Inlet Barriers (Stone)015710060 800.00 280.003.5010.00 280.00cu ft 3.507
8Curb Inlet Barrier015710100 4,000.00 480.0060.00500.00 492.00Each 61.508
1Environmental Control Supervisor015710155 9,000.00 6,500.006,500.009,000.00 500.00Lump 500.009

817Dust Control and Watering015720020 9,804.00 1,919.952.3512.00 3,104.601000 gal 3.8010
1Survey017210010 43,000.00 21,650.0021,650.0043,000.00 22,000.00Lump 22,000.0011

33Move Mailbox018910020 6,930.00 4,785.00145.00210.00 6,105.00Each 185.0012
2Reconstruct Irrigation Box01892002* 3,000.00 3,260.001,630.001,500.00 4,800.00Each 2,400.0013

12Reconstruct Meter Box018920030 10,800.00 10,800.00900.00900.00 5,796.00Each 483.0014
26Reconstruct Valve Box018920040 13,000.00 16,380.00630.00500.00 12,792.00Each 492.0015
33Reconstruct Manhole018920050 24,750.00 31,680.00960.00750.00 21,120.00Each 640.0016
6Reconstruct Monument Box018920060 3,825.78 5,400.00900.00637.63 4,128.00Each 688.0017

1167Borrow (Plan Quantity)020560005 17,505.00 4,668.004.0015.00 1,925.55cu yd 1.6518
18968Granular Borrow020560020 294,004.00 163,124.808.6015.50 227,616.00Ton 12.0019
28723Geogrid Reinforcement02066000* 146,487.30 122,072.754.255.10 96,222.05sq yd 3.3520

2Relocate Water Meter020820020 2,200.00 3,800.001,900.001,100.00 2,400.00Each 1,200.0021
281Remove Retaining Wall02221001* 5,620.00 3,091.0011.0020.00 2,149.65ft 7.6522

8Remove Catch Basin022210030 4,200.00 5,600.00700.00525.00 1,440.00Each 180.0023
2Remove Planter Box02221005* 1,040.00 880.00440.00520.00 390.00Each 195.0024

23Remove Tree022210050 5,750.00 6,900.00300.00250.00 7,084.00Each 308.0025
1Remove Wooden Steps02221006* 500.00 2,000.002,000.00500.00 1,290.00Lump 1,290.0026

146Remove Fence022210080 657.00 803.005.504.50 489.10ft 3.3527
78Remove Concrete Ditch02221009* 780.00 507.006.5010.00 355.68ft 4.5628

691Remove Pipe Culvert022210095 15,893.00 27,640.0040.0023.00 2,003.90ft 2.9029
609Remove Asphalt Driveway02221011* 5,024.25 4,141.206.808.25 4,019.40sq yd 6.6030
786Remove Concrete Sidewalk022210110 6,484.50 5,030.406.408.25 5,148.30sq yd 6.5531
522Remove Concrete Driveway022210115 6,525.00 3,915.007.5012.50 5,152.14sq yd 9.8732

9Remove Concrete Flatwork02221012* 225.00 58.506.5025.00 59.22sq yd 6.5833
69Remove Concrete Curb022210120 621.00 248.403.609.00 234.60ft 3.4034

3420Remove Concrete Curb and Gutter022210125 21,375.00 11,628.003.406.25 11,286.00ft 3.3035
198Remove Concrete Waterway02221013* 2,475.00 1,782.009.0012.50 1,950.30sq yd 9.8536
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1Remove Concrete Stairs02221014* 1,000.00 900.00900.001,000.00 178.00Lump 178.0037
4Remove Block Wall02221015* 47.48 1,760.00440.0011.87 400.00ft 100.0038

21542Roadway Excavation (Plan Quantity)023160020 452,382.00 208,957.409.7021.00 204,649.00cu yd 9.5039
149618 Inch Culvert, Reinforced Concrete, Class B026101230 89,760.00 76,296.0051.0060.00 20,196.00ft 13.5040
146524 Inch Culvert, Reinforced Concrete, Class B026101232 98,155.00 79,110.0054.0067.00 24,905.00ft 17.0041

8514 x 24 Inch - Culvert, Concrete Elliptical Pipe, 026101300 8,500.00 7,310.0086.00100.00 3,230.00ft 38.0042
Class A

96415 Inch - Concrete Pipe,  Irrigation/Storm 026101464 67,480.00 33,740.0035.0070.00 11,568.00ft 12.0043
Drain, Class B

3Area Drain Basin02627000* 4,500.00 2,700.00900.001,500.00 6,000.00Each 2,000.0044
11Combination Inlet/Cleanout Box02633001* 88,990.00 38,225.003,475.008,090.00 57,200.00Each 5,200.0045
1Diversion Box Solid Cover and Frame Type A026350005 3,000.00 1,260.001,260.003,000.00 2,600.00Each 2,600.0046
5Solid Cover and Frame - GF 5026350045 2,875.00 2,950.00590.00575.00 5,000.00Each 1,000.0047

70Manhole Steps, Std Dwg GF 6026350050 1,960.00 371.005.3028.00 2,310.00Each 33.0048
17Open Curb Inlet Grate and Frame02635005P 13,175.00 7,990.00470.00775.00 8,500.00Each 500.0049
1Core and Grout02662000* 5,000.00 1,540.001,540.005,000.00 4,600.00Lump 4,600.0050

13784Untreated Base Course027210010 261,896.00 140,596.8010.2019.00 358,384.00Ton 26.0051
58HMA - 1/2 inch027410050 9,570.00 6,090.00105.00165.00 10,440.00Ton 180.0052

10060HMA - 3/4 inch027410060 719,290.00 714,260.0071.0071.50 734,380.00Ton 73.0053
1144Remove Pavement Markings027650030 858.00 686.400.600.75 686.40ft 0.6054

14Remove Pavement Markings027650040 721.00 1,036.0074.0051.50 1,064.00Each 76.0055
82224 inch Pavement Marking Tape - White027680005 22,199.40 18,088.402.202.70 18,499.50ft 2.2556
15778 inch Pavement Marking Tape - White027680010 8,121.55 6,781.104.305.15 6,938.80ft 4.4057
94594 inch Pavement Marking Tape - Yellow027680015 25,539.30 20,809.802.202.70 21,282.75ft 2.2558
293Pavement Message (Tape)027680025 58,600.00 27,542.0094.00200.00 29,300.00Each 100.0059
486 Inch Concrete Curb02771001* 1,920.00 384.008.0040.00 384.00ft 8.0060

4807Concrete Curb and Gutter Type B102771002P 96,140.00 51,434.9010.7020.00 52,877.00ft 11.0061
12Concrete Curb and Gutter Transition027710037 8,400.00 3,960.00330.00700.00 4,020.00Each 335.0062

8615Concrete Driveway Flared,  6 inch  Thick02771004P 60,305.00 22,399.002.607.00 22,399.00sq ft 2.6063
1112Concrete Waterway02771005* 27,800.00 7,784.007.0025.00 8,062.00sq ft 7.2564

46Pedestrian Access Ramp027710059 92,000.00 43,010.00935.002,000.00 43,700.00Each 950.0065
121Concrete Mow Strip02771006* 2,145.33 453.753.7517.73 459.80ft 3.8066

25037Concrete Sidewalk02776001P 112,666.50 53,078.442.124.50 53,829.55sq ft 2.1567
294Concrete Flatwork  4 inch  Thick02776002P 1,470.00 623.282.125.00 632.10sq ft 2.1568
931Stamped Concrete02776003* 8,146.25 46,550.0050.008.75 46,550.00sq yd 50.0069

5Concrete Stairs02776004* 4,500.00 5,750.001,150.00900.00 3,075.00cu yd 615.0070
4821Concrete Flatwork  6 inch  thick02776005P 27,720.75 12,438.182.585.75 12,534.60sq ft 2.6071
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1422Open Graded Surface Course027860010 106,650.00 39,105.0027.5075.00 127,980.00Ton 90.0072
88Asphalt Binder PG  64-28027860050 40,480.00 79,200.00900.00460.00 0.88Ton 0.0173
7Remove & Relocate Fence02826000* 10,640.00 15,400.002,200.001,520.00 17,500.00Parcel 2,500.0074
1Handrail02845000* 1,500.00 4,400.004,400.001,500.00 4,500.00Lump 4,500.0075
1Wood Deck & Staircase02873000* 5,250.00 10,100.0010,100.005,250.00 11,000.00Lump 11,000.0076

961Rotomilling - 1 Inch029610020 1,441.50 4,084.254.251.50 14,415.00sq yd 15.0077
5342Reinforcing Steel - Coated (Plan Quantity)032110010 8,013.00 8,013.001.501.50 45,407.00lb 8.5078

43Concrete- Small Structure033100020 37,625.00 12,384.00288.00875.00 21,500.00cu yd 500.0079
                                                                                          Subtotal 4,506,214.87 2,692,227.95 2,917,004.87

20 - STRUCTURES Retaining Wall R-39S-1

12Granular Backfill Borrow (Plan Quantity)020560025 780.00 195.0016.2565.00 1,560.00cu yd 130.0080
998Reinforcing Steel - Coated032110015 1,497.00 1,896.201.901.50 1,097.80lb 1.1081

1Structural Concrete(Est. Lump Qty: 17.7 cu 03310001D 15,930.00 13,950.0013,950.0015,930.00 18,000.00Lump 18,000.0082
yd)

                                                                                          Subtotal 18,207.00 16,041.20 20,657.80

20 - STRUCTURES Retaining Wall R-39S-2

24Granular Backfill Borrow (Plan Quantity)020560025 1,560.00 390.0016.2565.00 3,120.00cu yd 130.0083
2159Reinforcing Steel - Coated032110015 3,238.50 4,102.101.901.50 2,374.90lb 1.1084

1Structural Concrete(Est. Lump Qty: 38 cu yd)03310001D 34,200.00 27,500.0027,500.0034,200.00 19,600.00Lump 19,600.0085
                                                                                          Subtotal 38,998.50 31,992.10 25,094.90

20 - STRUCTURES Retaining Wall R-39S-3

4Granular Backfill Borrow (Plan Quantity)020560025 260.00 65.0016.2565.00 524.00cu yd 131.0086
442Reinforcing Steel - Coated032110015 663.00 839.801.901.50 486.20lb 1.1087

1Structural Concrete(Est. Lump Qty: 10.1 cu 03310001D 9,090.00 11,000.0011,000.009,090.00 5,900.00Lump 5,900.0088
yd)

                                                                                          Subtotal 10,013.00 11,904.80 6,910.20

20 - STRUCTURES Retaining Wall R-39S-4

13Granular Backfill Borrow (Plan Quantity)020560025 845.00 211.2516.2565.00 1,690.00cu yd 130.0089
1097Reinforcing Steel - Coated032110015 1,645.50 2,084.301.901.50 1,206.70lb 1.1090

1Structural Concrete(Est. Lump Qty: 19.4 cu 03310001D 17,460.00 15,200.0015,200.0017,460.00 10,500.00Lump 10,500.0091
yd)

                                                                                          Subtotal 19,950.50 17,495.55 13,396.70

30 - LANDSCAPING

18Pressurized Irrigation System02812001* 31,500.00 14,832.00824.001,750.00 10,080.00Parcel 560.0092
1445Contractor Furnished Topsoil02912001P 13,005.00 12,716.008.809.00 3,973.75sq yd 2.7593

13Turf Seed029220020 1,300.00 1,794.00138.00100.00 5,070.001000sqft 390.0094
                                                                                          Subtotal 45,805.00 29,342.00 19,123.75



06/16/2009 Page 4 of 12

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: STP-2172(4)21
Project Name: 3900 South Highland Drive to 2300 East
Desc of Construction: Road Reconstruction & Safety Improvement
Estimate Completion date on or before 
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

40 - SIGNING

4Sign Type A-2, 12 inch  X  18 inch028910080 513.40 66.4016.60128.35 68.00Each 17.0095
4Sign Type A-2,  12 inch  X  4 inch02891008P 200.00 47.0011.7550.00 48.00Each 12.0096
3Sign Type A-2,  24 inch  X  12 inch028910095 256.95 66.0022.0085.65 69.00Each 23.0097
6Sign Type A-2,  24 inch  X  18 inch028910100 1,590.12 198.0033.00265.02 204.00Each 34.0098
3Sign Type A-2, 24 inch x 24 inch028910103 1,100.70 132.0044.00366.90 135.00Each 45.0099
4Sign Type A-2,  24 inch  X  30 inch028910105 812.36 220.0055.00203.09 224.00Each 56.00100

11Sign Type A-2,  30 inch  X  30 inch028910115 3,517.25 759.0069.00319.75 770.00Each 70.00101
2Sign Type A-2,  36 inch  X  36 inch028910120 1,302.06 354.00177.00651.03 360.00Each 180.00102

76Sign Type PW-2028910185 5,766.88 836.0011.0075.88 912.00sq ft 12.00103
32Remove Sign Less Than 20 Square Feet028910270 3,200.00 1,264.0039.50100.00 1,280.00Each 40.00104
14Relocate Sign Less Than 20 Square Feet028910285 3,500.00 756.0054.00250.00 770.00Each 55.00105
1Relocate Sign Greater Than or Equal to 20 028910290 1,874.54 550.00550.001,874.54 560.00Each 560.00106

Square Feet

42Small Sign Tubular Steel Post Base (B1)028910300 6,835.08 4,914.00117.00162.74 5,040.00Each 120.00107
4Slipbase Sign Base With Top Casting SLB-1 028910315 948.36 1,320.00330.00237.09 1,352.00Each 338.00108

(B3)

26Sign Post P1028910355 2,163.72 728.0028.0083.22 754.00Each 29.00109
2Sign Post P2028910360 225.54 62.0031.00112.77 64.00Each 32.00110
4Sign Post P4028910370 2,523.40 424.00106.00630.85 432.00Each 108.00111

                                                                                          Subtotal 36,330.36 12,696.40 13,042.00

50 - SIGNALS

1Traffic Signal System 3900 South and 2000 02892001D 120,000.00 86,200.0086,200.00120,000.00 80,000.00Lump 80,000.00112
East

1Traffic Signal System 3900 South and 2300 02892002D 150,000.00 88,100.0088,100.00150,000.00 80,000.00Lump 80,000.00113
East

                                                                                          Subtotal 270,000.00 174,300.00 160,000.00

Total: 4,945,519.23 2,986,000.00 3,175,230.22

Percent of Engineer's Estimate: 64.20 %60.38 %
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10 - ROADWAY

1500Equal Opportunity Training00830001U 15,000.00 15,000.0010.0010.00 15,000.00Hour 10.001
1Mobilization012850010 594,385.48 325,000.00325,000.00594,385.48 125,000.00Lump 125,000.002
1Public Information Services013150010 20,000.00 8,000.008,000.0020,000.00 3,800.00Lump 3,800.003
1Traffic Control01554001P 450,000.00 70,000.0070,000.00450,000.00 300,000.00Lump 300,000.004
1Maintenance of Traffic01557000* 150,000.00 45,000.0045,000.00150,000.00 40,000.00Lump 40,000.005

3463Silt Fence015710030 12,120.50 6,060.251.753.50 4,571.16ft 1.326
80Drop-Inlet Barriers (Stone)015710060 800.00 280.003.5010.00 280.00cu ft 3.507
8Curb Inlet Barrier015710100 4,000.00 464.0058.00500.00 480.00Each 60.008
1Environmental Control Supervisor015710155 9,000.00 10,000.0010,000.009,000.00 20,000.00Lump 20,000.009

817Dust Control and Watering015720020 9,804.00 22,876.0028.0012.00 4,085.001000 gal 5.0010
1Survey017210010 43,000.00 30,000.0030,000.0043,000.00 25,000.00Lump 25,000.0011

33Move Mailbox018910020 6,930.00 4,950.00150.00210.00 6,600.00Each 200.0012
2Reconstruct Irrigation Box01892002* 3,000.00 1,850.00925.001,500.00 3,200.00Each 1,600.0013

12Reconstruct Meter Box018920030 10,800.00 6,000.00500.00900.00 9,000.00Each 750.0014
26Reconstruct Valve Box018920040 13,000.00 11,700.00450.00500.00 17,160.00Each 660.0015
33Reconstruct Manhole018920050 24,750.00 23,100.00700.00750.00 28,710.00Each 870.0016
6Reconstruct Monument Box018920060 3,825.78 3,450.00575.00637.63 3,480.00Each 580.0017

1167Borrow (Plan Quantity)020560005 17,505.00 11,670.0010.0015.00 40,845.00cu yd 35.0018
18968Granular Borrow020560020 294,004.00 227,616.0012.0015.50 256,068.00Ton 13.5019
28723Geogrid Reinforcement02066000* 146,487.30 129,253.504.505.10 120,636.60sq yd 4.2020

2Relocate Water Meter020820020 2,200.00 3,600.001,800.001,100.00 3,000.00Each 1,500.0021
281Remove Retaining Wall02221001* 5,620.00 3,372.0012.0020.00 3,091.00ft 11.0022

8Remove Catch Basin022210030 4,200.00 4,000.00500.00525.00 6,000.00Each 750.0023
2Remove Planter Box02221005* 1,040.00 1,000.00500.00520.00 840.00Each 420.0024

23Remove Tree022210050 5,750.00 8,050.00350.00250.00 6,670.00Each 290.0025
1Remove Wooden Steps02221006* 500.00 250.00250.00500.00 250.00Lump 250.0026

146Remove Fence022210080 657.00 438.003.004.50 292.00ft 2.0027
78Remove Concrete Ditch02221009* 780.00 468.006.0010.00 491.40ft 6.3028

691Remove Pipe Culvert022210095 15,893.00 17,275.0025.0023.00 18,311.50ft 26.5029
609Remove Asphalt Driveway02221011* 5,024.25 12,180.0020.008.25 3,958.50sq yd 6.5030
786Remove Concrete Sidewalk022210110 6,484.50 15,720.0020.008.25 4,833.90sq yd 6.1531
522Remove Concrete Driveway022210115 6,525.00 10,440.0020.0012.50 3,758.40sq yd 7.2032

9Remove Concrete Flatwork02221012* 225.00 270.0030.0025.00 55.80sq yd 6.2033
69Remove Concrete Curb022210120 621.00 414.006.009.00 241.50ft 3.5034

3420Remove Concrete Curb and Gutter022210125 21,375.00 20,520.006.006.25 11,286.00ft 3.3035
198Remove Concrete Waterway02221013* 2,475.00 1,584.008.0012.50 1,702.80sq yd 8.6036
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1Remove Concrete Stairs02221014* 1,000.00 250.00250.001,000.00 850.00Lump 850.0037
4Remove Block Wall02221015* 47.48 200.0050.0011.87 440.00ft 110.0038

21542Roadway Excavation (Plan Quantity)023160020 452,382.00 258,504.0012.0021.00 291,894.10cu yd 13.5539
149618 Inch Culvert, Reinforced Concrete, Class B026101230 89,760.00 59,840.0040.0060.00 64,328.00ft 43.0040
146524 Inch Culvert, Reinforced Concrete, Class B026101232 98,155.00 76,180.0052.0067.00 80,575.00ft 55.0041

8514 x 24 Inch - Culvert, Concrete Elliptical Pipe, 026101300 8,500.00 5,610.0066.00100.00 5,950.00ft 70.0042
Class A

96415 Inch - Concrete Pipe,  Irrigation/Storm 026101464 67,480.00 32,776.0034.0070.00 34,704.00ft 36.0043
Drain, Class B

3Area Drain Basin02627000* 4,500.00 6,000.002,000.001,500.00 6,600.00Each 2,200.0044
11Combination Inlet/Cleanout Box02633001* 88,990.00 19,800.001,800.008,090.00 33,000.00Each 3,000.0045
1Diversion Box Solid Cover and Frame Type A026350005 3,000.00 3,000.003,000.003,000.00 3,200.00Each 3,200.0046
5Solid Cover and Frame - GF 5026350045 2,875.00 4,000.00800.00575.00 4,250.00Each 850.0047

70Manhole Steps, Std Dwg GF 6026350050 1,960.00 3,500.0050.0028.00 3,710.00Each 53.0048
17Open Curb Inlet Grate and Frame02635005P 13,175.00 18,275.001,075.00775.00 12,920.00Each 760.0049
1Core and Grout02662000* 5,000.00 15,000.0015,000.005,000.00 16,000.00Lump 16,000.0050

13784Untreated Base Course027210010 261,896.00 220,544.0016.0019.00 239,841.60Ton 17.4051
58HMA - 1/2 inch027410050 9,570.00 9,976.00172.00165.00 8,990.00Ton 155.0052

10060HMA - 3/4 inch027410060 719,290.00 744,440.0074.0071.50 739,410.00Ton 73.5053
1144Remove Pavement Markings027650030 858.00 858.000.750.75 686.40ft 0.6054

14Remove Pavement Markings027650040 721.00 980.0070.0051.50 994.00Each 71.0055
82224 inch Pavement Marking Tape - White027680005 22,199.40 18,499.502.252.70 17,677.30ft 2.1556
15778 inch Pavement Marking Tape - White027680010 8,121.55 6,702.254.255.15 6,623.40ft 4.2057
94594 inch Pavement Marking Tape - Yellow027680015 25,539.30 22,228.652.352.70 20,336.85ft 2.1558
293Pavement Message (Tape)027680025 58,600.00 26,370.0090.00200.00 26,663.00Each 91.0059
486 Inch Concrete Curb02771001* 1,920.00 600.0012.5040.00 816.00ft 17.0060

4807Concrete Curb and Gutter Type B102771002P 96,140.00 52,877.0011.0020.00 62,491.00ft 13.0061
12Concrete Curb and Gutter Transition027710037 8,400.00 4,800.00400.00700.00 7,320.00Each 610.0062

8615Concrete Driveway Flared,  6 inch  Thick02771004P 60,305.00 43,075.005.007.00 40,921.25sq ft 4.7563
1112Concrete Waterway02771005* 27,800.00 11,120.0010.0025.00 8,117.60sq ft 7.3064

46Pedestrian Access Ramp027710059 92,000.00 46,000.001,000.002,000.00 96,600.00Each 2,100.0065
121Concrete Mow Strip02771006* 2,145.33 1,573.0013.0017.73 859.10ft 7.1066

25037Concrete Sidewalk02776001P 112,666.50 100,148.004.004.50 85,125.80sq ft 3.4067
294Concrete Flatwork  4 inch  Thick02776002P 1,470.00 1,176.004.005.00 1,440.60sq ft 4.9068
931Stamped Concrete02776003* 8,146.25 47,481.0051.008.75 47,481.00sq yd 51.0069

5Concrete Stairs02776004* 4,500.00 2,600.00520.00900.00 2,900.00cu yd 580.0070
4821Concrete Flatwork  6 inch  thick02776005P 27,720.75 24,105.005.005.75 23,622.90sq ft 4.9071
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1422Open Graded Surface Course027860010 106,650.00 133,668.0094.0075.00 69,678.00Ton 49.0072
88Asphalt Binder PG  64-28027860050 40,480.00 0.880.01460.00 74,800.00Ton 850.0073
7Remove & Relocate Fence02826000* 10,640.00 17,500.002,500.001,520.00 15,400.00Parcel 2,200.0074
1Handrail02845000* 1,500.00 800.00800.001,500.00 1,600.00Lump 1,600.0075
1Wood Deck & Staircase02873000* 5,250.00 3,000.003,000.005,250.00 8,500.00Lump 8,500.0076

961Rotomilling - 1 Inch029610020 1,441.50 3,844.004.001.50 7,399.70sq yd 7.7077
5342Reinforcing Steel - Coated (Plan Quantity)032110010 8,013.00 166,670.4031.201.50 8,547.20lb 1.6078

43Concrete- Small Structure033100020 37,625.00 20,425.00475.00875.00 36,550.00cu yd 850.0079
                                                                                          Subtotal 4,506,214.87 3,286,847.43 3,308,512.36

20 - STRUCTURES Retaining Wall R-39S-1

12Granular Backfill Borrow (Plan Quantity)020560025 780.00 312.0026.0065.00 1,980.00cu yd 165.0080
998Reinforcing Steel - Coated032110015 1,497.00 1,097.801.101.50 1,347.30lb 1.3581

1Structural Concrete(Est. Lump Qty: 17.7 cu 03310001D 15,930.00 20,000.0020,000.0015,930.00 9,500.00Lump 9,500.0082
yd)

                                                                                          Subtotal 18,207.00 21,409.80 12,827.30

20 - STRUCTURES Retaining Wall R-39S-2

24Granular Backfill Borrow (Plan Quantity)020560025 1,560.00 624.0026.0065.00 3,960.00cu yd 165.0083
2159Reinforcing Steel - Coated032110015 3,238.50 2,374.901.101.50 2,914.65lb 1.3584

1Structural Concrete(Est. Lump Qty: 38 cu yd)03310001D 34,200.00 24,000.0024,000.0034,200.00 18,000.00Lump 18,000.0085
                                                                                          Subtotal 38,998.50 26,998.90 24,874.65

20 - STRUCTURES Retaining Wall R-39S-3

4Granular Backfill Borrow (Plan Quantity)020560025 260.00 200.0050.0065.00 940.00cu yd 235.0086
442Reinforcing Steel - Coated032110015 663.00 486.201.101.50 596.70lb 1.3587

1Structural Concrete(Est. Lump Qty: 10.1 cu 03310001D 9,090.00 7,000.007,000.009,090.00 6,000.00Lump 6,000.0088
yd)

                                                                                          Subtotal 10,013.00 7,686.20 7,536.70

20 - STRUCTURES Retaining Wall R-39S-4

13Granular Backfill Borrow (Plan Quantity)020560025 845.00 390.0030.0065.00 2,054.00cu yd 158.0089
1097Reinforcing Steel - Coated032110015 1,645.50 1,206.701.101.50 1,480.95lb 1.3590

1Structural Concrete(Est. Lump Qty: 19.4 cu 03310001D 17,460.00 13,000.0013,000.0017,460.00 10,000.00Lump 10,000.0091
yd)

                                                                                          Subtotal 19,950.50 14,596.70 13,534.95

30 - LANDSCAPING

18Pressurized Irrigation System02812001* 31,500.00 14,400.00800.001,750.00 17,100.00Parcel 950.0092
1445Contractor Furnished Topsoil02912001P 13,005.00 13,005.009.009.00 8,670.00sq yd 6.0093

13Turf Seed029220020 1,300.00 1,755.00135.00100.00 1,690.001000sqft 130.0094
                                                                                          Subtotal 45,805.00 29,160.00 27,460.00
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40 - SIGNING

4Sign Type A-2, 12 inch  X  18 inch028910080 513.40 400.00100.00128.35 280.00Each 70.0095
4Sign Type A-2,  12 inch  X  4 inch02891008P 200.00 200.0050.0050.00 220.00Each 55.0096
3Sign Type A-2,  24 inch  X  12 inch028910095 256.95 375.00125.0085.65 210.00Each 70.0097
6Sign Type A-2,  24 inch  X  18 inch028910100 1,590.12 600.00100.00265.02 420.00Each 70.0098
3Sign Type A-2, 24 inch x 24 inch028910103 1,100.70 300.00100.00366.90 228.00Each 76.0099
4Sign Type A-2,  24 inch  X  30 inch028910105 812.36 400.00100.00203.09 320.00Each 80.00100

11Sign Type A-2,  30 inch  X  30 inch028910115 3,517.25 1,045.0095.00319.75 968.00Each 88.00101
2Sign Type A-2,  36 inch  X  36 inch028910120 1,302.06 400.00200.00651.03 390.00Each 195.00102

76Sign Type PW-2028910185 5,766.88 3,876.0051.0075.88 3,952.00sq ft 52.00103
32Remove Sign Less Than 20 Square Feet028910270 3,200.00 3,200.00100.00100.00 3,360.00Each 105.00104
14Relocate Sign Less Than 20 Square Feet028910285 3,500.00 3,080.00220.00250.00 3,220.00Each 230.00105
1Relocate Sign Greater Than or Equal to 20 028910290 1,874.54 520.00520.001,874.54 550.00Each 550.00106

Square Feet

42Small Sign Tubular Steel Post Base (B1)028910300 6,835.08 5,586.00133.00162.74 5,880.00Each 140.00107
4Slipbase Sign Base With Top Casting SLB-1 028910315 948.36 1,220.00305.00237.09 1,280.00Each 320.00108

(B3)

26Sign Post P1028910355 2,163.72 2,600.00100.0083.22 2,106.00Each 81.00109
2Sign Post P2028910360 225.54 200.00100.00112.77 170.00Each 85.00110
4Sign Post P4028910370 2,523.40 600.00150.00630.85 600.00Each 150.00111

                                                                                          Subtotal 36,330.36 24,602.00 24,154.00

50 - SIGNALS

1Traffic Signal System 3900 South and 2000 02892001D 120,000.00 71,000.0071,000.00120,000.00 72,000.00Lump 72,000.00112
East

1Traffic Signal System 3900 South and 2300 02892002D 150,000.00 71,000.0071,000.00150,000.00 72,000.00Lump 72,000.00113
East

                                                                                          Subtotal 270,000.00 142,000.00 144,000.00

Total: 4,945,519.23 3,553,301.03 3,562,899.96

Percent of Engineer's Estimate: 72.04 %71.85 %



06/16/2009 Page 9 of 12

Project No: STP-2172(4)21
Project Name: 3900 South Highland Drive to 2300 East
Desc of Construction: Road Reconstruction & Safety Improvement
Estimate Completion date on or before 
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1500Equal Opportunity Training00830001U 15,000.00 15,000.0010.0010.00Hour1
1Mobilization012850010 594,385.48 52,536.3552,536.35594,385.48Lump2
1Public Information Services013150010 20,000.00 24,408.2024,408.2020,000.00Lump3
1Traffic Control01554001P 450,000.00 89,050.7589,050.75450,000.00Lump4
1Maintenance of Traffic01557000* 150,000.00 242,872.07242,872.07150,000.00Lump5

3463Silt Fence015710030 12,120.50 4,917.461.423.50ft6
80Drop-Inlet Barriers (Stone)015710060 800.00 286.403.5810.00cu ft7
8Curb Inlet Barrier015710100 4,000.00 500.4862.56500.00Each8
1Environmental Control Supervisor015710155 9,000.00 12,510.3812,510.389,000.00Lump9

817Dust Control and Watering015720020 9,804.00 24,877.6530.4512.001000 gal10
1Survey017210010 43,000.00 38,554.7438,554.7443,000.00Lump11

33Move Mailbox018910020 6,930.00 11,259.60341.20210.00Each12
2Reconstruct Irrigation Box01892002* 3,000.00 4,473.022,236.511,500.00Each13

12Reconstruct Meter Box018920030 10,800.00 24,734.162,061.18900.00Each14
26Reconstruct Valve Box018920040 13,000.00 11,284.00434.00500.00Each15
33Reconstruct Manhole018920050 24,750.00 53,332.951,616.15750.00Each16
6Reconstruct Monument Box018920060 3,825.78 2,743.20457.20637.63Each17

1167Borrow (Plan Quantity)020560005 17,505.00 23.340.0215.00cu yd18
18968Granular Borrow020560020 294,004.00 190,438.7210.0415.50Ton19
28723Geogrid Reinforcement02066000* 146,487.30 114,317.543.985.10sq yd20

2Relocate Water Meter020820020 2,200.00 3,284.881,642.441,100.00Each21
281Remove Retaining Wall02221001* 5,620.00 4,080.1214.5220.00ft22

8Remove Catch Basin022210030 4,200.00 4,441.44555.18525.00Each23
2Remove Planter Box02221005* 1,040.00 893.20446.60520.00Each24

23Remove Tree022210050 5,750.00 7,193.48312.76250.00Each25
1Remove Wooden Steps02221006* 500.00 372.76372.76500.00Lump26

146Remove Fence022210080 657.00 249.661.714.50ft27
78Remove Concrete Ditch02221009* 780.00 495.306.3510.00ft28

691Remove Pipe Culvert022210095 15,893.00 15,402.3922.2923.00ft29
609Remove Asphalt Driveway02221011* 5,024.25 4,311.727.088.25sq yd30
786Remove Concrete Sidewalk022210110 6,484.50 4,362.305.558.25sq yd31
522Remove Concrete Driveway022210115 6,525.00 3,267.726.2612.50sq yd32

9Remove Concrete Flatwork02221012* 225.00 49.955.5525.00sq yd33
69Remove Concrete Curb022210120 621.00 221.493.219.00ft34

3420Remove Concrete Curb and Gutter022210125 21,375.00 13,782.604.036.25ft35
198Remove Concrete Waterway02221013* 2,475.00 1,799.829.0912.50sq yd36
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1Remove Concrete Stairs02221014* 1,000.00 785.66785.661,000.00Lump37
4Remove Block Wall02221015* 47.48 58.0814.5211.87ft38

21542Roadway Excavation (Plan Quantity)023160020 452,382.00 284,138.9813.1921.00cu yd39
149618 Inch Culvert, Reinforced Concrete, Class B026101230 89,760.00 197,786.16132.2160.00ft40
146524 Inch Culvert, Reinforced Concrete, Class B026101232 98,155.00 205,656.70140.3867.00ft41

8514 x 24 Inch - Culvert, Concrete Elliptical Pipe, 026101300 8,500.00 16,342.10192.26100.00ft42
Class A

96415 Inch - Concrete Pipe,  Irrigation/Storm 026101464 67,480.00 159,821.56165.7970.00ft43
Drain, Class B

3Area Drain Basin02627000* 4,500.00 3,888.841,296.281,500.00Each44
11Combination Inlet/Cleanout Box02633001* 88,990.00 53,404.454,854.958,090.00Each45
1Diversion Box Solid Cover and Frame Type A026350005 3,000.00 865.53865.533,000.00Each46
5Solid Cover and Frame - GF 5026350045 2,875.00 4,518.55903.71575.00Each47

70Manhole Steps, Std Dwg GF 6026350050 1,960.00 620.208.8628.00Each48
17Open Curb Inlet Grate and Frame02635005P 13,175.00 12,940.91761.23775.00Each49
1Core and Grout02662000* 5,000.00 595.35595.355,000.00Lump50

13784Untreated Base Course027210010 261,896.00 172,851.3612.5419.00Ton51
58HMA - 1/2 inch027410050 9,570.00 6,925.78119.41165.00Ton52

10060HMA - 3/4 inch027410060 719,290.00 823,209.8081.8371.50Ton53
1144Remove Pavement Markings027650030 858.00 732.160.640.75ft54

14Remove Pavement Markings027650040 721.00 1,073.2476.6651.50Each55
82224 inch Pavement Marking Tape - White027680005 22,199.40 19,815.022.412.70ft56
15778 inch Pavement Marking Tape - White027680010 8,121.55 7,380.364.685.15ft57
94594 inch Pavement Marking Tape - Yellow027680015 25,539.30 22,796.192.412.70ft58
293Pavement Message (Tape)027680025 58,600.00 29,844.98101.86200.00Each59
486 Inch Concrete Curb02771001* 1,920.00 524.6410.9340.00ft60

4807Concrete Curb and Gutter Type B102771002P 96,140.00 71,768.5114.9320.00ft61
12Concrete Curb and Gutter Transition027710037 8,400.00 4,094.40341.20700.00Each62

8615Concrete Driveway Flared,  6 inch  Thick02771004P 60,305.00 31,875.503.707.00sq ft63
1112Concrete Waterway02771005* 27,800.00 9,351.928.4125.00sq ft64

46Pedestrian Access Ramp027710059 92,000.00 50,349.761,094.562,000.00Each65
121Concrete Mow Strip02771006* 2,145.33 932.917.7117.73ft66

25037Concrete Sidewalk02776001P 112,666.50 73,358.412.934.50sq ft67
294Concrete Flatwork  4 inch  Thick02776002P 1,470.00 861.422.935.00sq ft68
931Stamped Concrete02776003* 8,146.25 53,504.5757.478.75sq yd69

5Concrete Stairs02776004* 4,500.00 3,273.70654.74900.00cu yd70
4821Concrete Flatwork  6 inch  thick02776005P 27,720.75 16,391.403.405.75sq ft71
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1422Open Graded Surface Course027860010 106,650.00 141,503.2299.5175.00Ton72
88Asphalt Binder PG  64-28027860050 40,480.00 100.321.14460.00Ton73
7Remove & Relocate Fence02826000* 10,640.00 15,906.382,272.341,520.00Parcel74
1Handrail02845000* 1,500.00 5,686.545,686.541,500.00Lump75
1Wood Deck & Staircase02873000* 5,250.00 5,686.545,686.545,250.00Lump76

961Rotomilling - 1 Inch029610020 1,441.50 4,324.504.501.50sq yd77
5342Reinforcing Steel - Coated (Plan Quantity)032110010 8,013.00 7,478.801.401.50lb78

43Concrete- Small Structure033100020 37,625.00 36,728.45854.15875.00cu yd79
                                                                                          Subtotal 4,506,214.87 3,542,083.69

20 - STRUCTURES Retaining Wall R-39S-1

12Granular Backfill Borrow (Plan Quantity)020560025 780.00 286.5623.8865.00cu yd80
998Reinforcing Steel - Coated032110015 1,497.00 1,417.161.421.50lb81

1Structural Concrete(Est. Lump Qty: 17.7 cu 03310001D 15,930.00 10,893.4710,893.4715,930.00Lump82
yd)

                                                                                          Subtotal 18,207.00 12,597.19

20 - STRUCTURES Retaining Wall R-39S-2

24Granular Backfill Borrow (Plan Quantity)020560025 1,560.00 573.1223.8865.00cu yd83
2159Reinforcing Steel - Coated032110015 3,238.50 3,065.781.421.50lb84

1Structural Concrete(Est. Lump Qty: 38 cu yd)03310001D 34,200.00 20,273.9320,273.9334,200.00Lump85
                                                                                          Subtotal 38,998.50 23,912.83

20 - STRUCTURES Retaining Wall R-39S-3

4Granular Backfill Borrow (Plan Quantity)020560025 260.00 95.5223.8865.00cu yd86
442Reinforcing Steel - Coated032110015 663.00 627.641.421.50lb87

1Structural Concrete(Est. Lump Qty: 10.1 cu 03310001D 9,090.00 7,160.677,160.679,090.00Lump88
yd)

                                                                                          Subtotal 10,013.00 7,883.83

20 - STRUCTURES Retaining Wall R-39S-4

13Granular Backfill Borrow (Plan Quantity)020560025 845.00 310.4423.8865.00cu yd89
1097Reinforcing Steel - Coated032110015 1,645.50 1,557.741.421.50lb90

1Structural Concrete(Est. Lump Qty: 19.4 cu 03310001D 17,460.00 11,976.7311,976.7317,460.00Lump91
yd)

                                                                                          Subtotal 19,950.50 13,844.91

30 - LANDSCAPING

18Pressurized Irrigation System02812001* 31,500.00 15,353.64852.981,750.00Parcel92
1445Contractor Furnished Topsoil02912001P 13,005.00 13,149.509.109.00sq yd93

13Turf Seed029220020 1,300.00 1,848.08142.16100.001000sqft94
                                                                                          Subtotal 45,805.00 30,351.22
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40 - SIGNING

4Sign Type A-2, 12 inch  X  18 inch028910080 513.40 90.9622.74128.35Each95
4Sign Type A-2,  12 inch  X  4 inch02891008P 200.00 68.2417.0650.00Each96
3Sign Type A-2,  24 inch  X  12 inch028910095 256.95 85.2928.4385.65Each97
6Sign Type A-2,  24 inch  X  18 inch028910100 1,590.12 245.6440.94265.02Each98
3Sign Type A-2, 24 inch x 24 inch028910103 1,100.70 163.8054.60366.90Each99
4Sign Type A-2,  24 inch  X  30 inch028910105 812.36 272.9668.24203.09Each100

11Sign Type A-2,  30 inch  X  30 inch028910115 3,517.25 938.3085.30319.75Each101
2Sign Type A-2,  36 inch  X  36 inch028910120 1,302.06 352.56176.28651.03Each102

76Sign Type PW-2028910185 5,766.88 1,037.4013.6575.88sq ft103
32Remove Sign Less Than 20 Square Feet028910270 3,200.00 3,457.28108.04100.00Each104
14Relocate Sign Less Than 20 Square Feet028910285 3,500.00 3,104.78221.77250.00Each105
1Relocate Sign Greater Than or Equal to 20 028910290 1,874.54 682.38682.381,874.54Each106

Square Feet

42Small Sign Tubular Steel Post Base (B1)028910300 6,835.08 8,597.82204.71162.74Each107
4Slipbase Sign Base With Top Casting SLB-1 028910315 948.36 1,478.52369.63237.09Each108

(B3)

26Sign Post P1028910355 2,163.72 887.1234.1283.22Each109
2Sign Post P2028910360 225.54 79.6039.80112.77Each110
4Sign Post P4028910370 2,523.40 545.88136.47630.85Each111

                                                                                          Subtotal 36,330.36 22,088.53

50 - SIGNALS

1Traffic Signal System 3900 South and 2000 02892001D 120,000.00 76,920.1076,920.10120,000.00Lump112
East

1Traffic Signal System 3900 South and 2300 02892002D 150,000.00 76,920.1076,920.10150,000.00Lump113
East

                                                                                          Subtotal 270,000.00 153,840.20

Total: 4,945,519.23 3,806,602.40

Percent of Engineer's Estimate: 76.97 %


